FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

2024

4

REGION: REGION II - CAGAYAN VALLEY **CALENDAR YEAR:**

PROVINCE: CAGAYAN QUARTER:

CITY/MUNICIPALITY: SANTA PRAXEDES

No.	Reference No.	Name of Project	Аррі	roved Budget for Contract	Location	Winning Bidder	Name and Address
1	11261576	Improvement of Sanitary Landfill	₽	1,025,000.00	Brgy. San Juan	E.P.B. Construction	Erickson P. Baguec
					Santa Praxedes,		Brgy. Apayao, Piat, Cag
					Cag.		
2	11414805	Design, Supply, Installation of	₽	500,000.00	Poblacion	B.A. Lagazo Builders	Bernardo A. Lagazo
		Christmas Decorations at			Santa Praxedes,		Centro - 04, Clav., Cag.
		Municipal Public Park and Plaza			Cag.		
3	11415173	Concreting of Pavement	₽	300,000.00	Brgy. Centro 01	B.A. Lagazo Builders	Bernardo A. Lagazo
		Reblocking at Balboa Street			Santa Praxedes,		Centro - 04, Clav., Cag.
					Cag.		
4	11416118	Construction of Swine House	₽	750,000.00	Brgy. Portabaga	B.A. Lagazo Builders	Bernardo A. Lagazo
		30 Heads Capacity			Santa Praxedes,		Centro - 04, Clav., Cag.
					Cagayan		
5	11511963	Repair and Rehabilitation of	₽	2,500,000.00	Poblacion	B.A. Lagazo Builders	Bernardo A. Lagazo
		Municipal Gymnasium			Santa Praxedes,		Centro - 04, Clav., Cag.
					Cag.		

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.)	(SGD.)
LEVIE A. TALUB	EPPIE A. TAGALA
BAC Secretariat Head	BAC Chairperson

Bid Amount		Bidding Date	Contract Duration	
₽	1,023,233.98	10/10/2024	36 Days	
₽	499,699.00	11/07/2024	15 Days	
-				
₽	299,805.24	11/07/2024	15 Days	
	233,003.24	11/07/2024	15 Day3	
₽	749,312.26	11/07/2024	30 Days	
₽	2,497,285.61	12/01/2024	50 Days	
-				