

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: REGION II - CAGAYAN VALLEY
PROVINCE: CAGAYAN
CITY/MUNICIPALITY: SANTA PRAXEDES

CALENDAR YEAR: 2025
QUARTER: 1

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address
1	11651881	Concreting of Brgy. San Juan (Soriano Street) Farm to Market Road	₱ 14,737,500.00	Brgy. San Juan Santa Praxedes, Cag.	B.A. Lagazo Builders	Bernardo A. Lagazo Centro - 04, Clav., Cag.
2	11718545	Construcion of Line Canal at Sitio Mingay	₱ 300,000.00	Brgy. San Juan Santa Praxedes, Cag.	E.P.B. Construcion	Erickson P. Baguec Brgy. Apayao Piat Cagayan
3	11718426	Construction of Material Recovery Facility at Sitio Mingay	₱ 300,000.00	Brgy. San Juan Santa Praxedes, Cag.	E.P.B. Construcion	Erickson P. Baguec Brgy. Apayao Piat Cagayan
4	11729267	Construction and Installation of Solar Lights	₱ 1,152,000.00	Brgy. Salongsong Santa Praxedes, Cagayan	E.P.B. Construcion	Erickson P. Baguec Brgy. Apayao Piat Cagayan
5	11757935	Construcion of Multi-Purpose Building	₱ 10,000,000.00	Barangay Centro Dos Santa Praxedes, Cagayan	B.A. Lagazo Builders	Bernardo A. Lagazo Centro - 04, Clav., Cag.

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.)

LEVIE A. TALUB

BAC Secretariat Head

(SGD.)

EPPIE A. TAGALA

BAC Chairperson

Bid Amount	Bidding Date	Contract Duration
₱ 14,735,458.28	1/31/2025	112 Days
₱ 298,773.29	02/12/2025	45 Days
₱ 298,387.44	02/12/2025	45 Days
₱ 1,152,421.02	02/27/2025	45 Days
₱ 9,997,437.09	03/06/2025	268 Days

